



**BB No. 2018-015**

**BID BULLETIN**

25 May 2018

This Bid Bulletin No. 2018-015 is issued to revise Section VI – Scope of Works in the following project:

<b>FROM</b>	<b>TO</b>
<p><b>DESIGN AND BUILD – CONSTRUCTION OF THE DOST-STII LEFT WING LIBRARY EXTENSION</b></p> <p>Scope of Works:</p> <p><b>C. Second Floor (Library Extension)</b></p> <ul style="list-style-type: none"><li>• Installation of Glass Partition and Glass door for the Office of the Chief, IRAD</li><li>• Partial demolition of the existing concrete wall of the IRAD office going to the new building</li><li>• Enclosure of existing window at the Training and Information Technology Unit</li><li>• Partial demolition of existing concrete wall at the Information Technology Unit leading to the new building.</li><li>• Provide new dry wall partition between Information Technology Unit and Training room</li></ul>	<p><b>DESIGN AND BUILD – CONSTRUCTION OF THE DOST-STII LEFT WING LIBRARY EXTENSION</b></p> <p>Scope of Works:</p> <p><b>C. Second Floor (Library Extension)</b></p> <ul style="list-style-type: none"><li>• Installation of Glass Partition and Glass door for the Office of the Chief, IRAD</li><li>• Partial demolition of the existing concrete wall of the IRAD office going to the new building</li><li>• Enclosure of existing window at the Training and Information Technology Unit</li><li>• Partial demolition of existing concrete wall at the Information Technology Unit leading to the new building.</li><li>• Provide new dry wall partition between Information Technology Unit and Training room</li></ul>



Republic of the Philippines  
Department of Science and Technology  
**SCIENCE AND TECHNOLOGY INFORMATION INSTITUTE**

- Demolition of the Partition Wall between Information Technology unit and Training room
- Provide new Dry Wall partition and door for the EA room
- **Demolition of the dry wall With glass panel Partition at the former Office of the Chief, IRAD.**
- Provide new dry wall partition for the new COA Office.
- **Provide dry wall partition for COA storage and flush door**
- Repair of all ceilings that will be affected by the removal of the old wall partition.
- Demolition of existing wall with glass panel at new COA office and provide new entrance panel door.
- Partial demolition of wall with glass panel at the IT unit and provide new entrance panel door.
- Electrical works

Schedule of Activities:

Bid Opening – 04 June 2018, 9:30 AM

- Demolition of the Partition Wall between Information Technology unit and Training room
- Provide new Dry Wall partition and door for the EA room
- Provide new dry wall partition for the new COA Office.
- Repair of all ceilings that will be affected by the removal of the old wall partition.
- Demolition of existing wall with glass panel at new COA office and provide new entrance panel door.
- Partial demolition of wall with glass panel at the IT unit and provide new entrance panel door.
- Electrical works

For Financial Component:

**All bid price should include building permit fees.**

Schedule of Activities:

**Bid Opening – 04 June 2018, 3:00 PM**

For the information and guidance of all concerned.

  
**BENEDICT P. CAGAANAN**  
BAC Chairperson

DOST Complex, Gen. Santos Ave.  
Bicutan, Taguig City  
P.O. Box 080 Taguig, Philippines

Tel Nos: 837-2191 to 95  
Fax No: 837-7518  
Website: [www.stii.dost.gov.ph](http://www.stii.dost.gov.ph)