

## **WORK ORDER**

Work Order No.: 05-2021 Date : May 6, 2021 PR No. : 2021-03-0092

MUSTACHIO CORPORATE MEDIA Room 3B-I Edificio Enriqueta Bldg., 422 N.S. Amoranto St.

Quezon City

CP No.: 0917-5401820

Gentlemen: - P. Communication of the management of the second of the sec

ltem No.	Qty.	Unit	Description of Work	Unit Price	TOTAL
1	1	lot	Production of STARBOOKS @10 Promotional Videos	394,784.00	394,784.00
	, is over the	in a strip	Production of STARBOOKS,@10 Infomercial Videos Deliverables:	thing has been not uption upon with	onime " " W Leiden
	gament for a	Berkern og	One - STARBOOKS WHiZ App AVP, in 4K Ultra High     Difinition, max. length 2 minutes	removed the first	M15   91. 5
			Four - 30-second STARBOOKS WHiZ infomercial videos, in 4K Ultra High Difinition	er with earlier to	rm is in I
			3. One - STARBOOKS Online Portal teaser video, in 4K	ाझी ।	1
			Ultra High Difinition, 1-2 minutes 4. Documents and materials for accomplishment report	1 10	
			All raw files used in project, via virtual drive	N	, I
			All final videos to be delivered in .mov, .mpg, .avi, .and .mp4		
			files, in a USB flash drive, compatible for upload to social		_
			media sites, and TV playback via USB		
			Inclusions:		il
			Development of product explainer, product launch, and		
			presentation videos featuring screen run-throughs and		, = 4-131 t I
	1	1	animated or motion graphics.		
			Production of script and story board for all videos, in coordination with DOST-STII.		=1 1 70
			page 1 of 3		

In case of failure to make the full delivery within the time specified above,a penalty of one tenth (1/10) of one percent for every day of delay shall be imposed.

Funds Available 02 - 101 - 2021 - 05 - 0241 Fund 394 - 704 - 00 Function/Project 57476 003  MA. AURORA FE L DAYANGCO Accountant III	Recommending Approval:  ALAN C. TAULE IRAD Chief  APPROVED:
	RICHARD P. BURGOS Director
Vork Order Received :  By:	Date:

(rev.00 09/04/2017)

## **WORK ORDER**

Work Order No.: 05-2021 Date: May 6, 2021 PR No. : 2021-03-0092

MUSTACHIO CORPORATE MEDIA Room 3B-I Edificio Enriqueta Bldg., 422 N.S. Amoranto St. **Quezon City** 

CP No.: 0917-5401820

Gentlemen:

tem No.	Qty.	Unit	Description of Work	Unit Price	TOTAL
	10000	HUIFAN	Provision for video support materials, in consultation     with DOST-STII.	Barristale	
	(D) = 11.11 = 1	d egy	Provision for voice over talent (proficient in English)     Inclusion of licensed stock footage and audio, and	nicome	
	es Dio	_ = 11	submission of proof of license to client.  6. Subtitling service (open caption and closed caption)  7. Creation of OBB and CBB.	17 m 2 m 1 m25m	e s e su se Maria del
			Production of STARBOOKS @10 AVP		
			Deliverables: 1. One - STARBOOKS AVP, in 4K Ultra High Difinition,	11 18	
			max. length 5 minutes.	a ./	
			Documents and materials for accomplishment report     All raw files used in project, via virtual drive.		
			All final videos to be delivered in .mov, .mpg, .avi, and .mp4	> 1	
			files, in a USB flash drive, compatible for upload to social media sites, and TV playback via USB.		
			Inclusions:		EV SVIE
			Development of a brand culture type video, with testimonials, screen run-through or animated graphics, and photo montage.	F English	- , nv T
			Ensure that the content is informative and demonstrative.		
			page 2 of 3		

In case of failure to make the full delivery within the time specified above,a penalty of one tenth (1/10) of one percent for every day of delay shall be imposed.

Funds Available 02-101-2021-05-024  Fund \$394,784-  Function/Project Sturbooks  MA. AURORA FE L. DAYANGCO  Accountant III	Recommending Approval:  ALAN C. TAULE  IRAD Chief	
	APPROVED:  RICHARD P. BURGOS  Director	
rk Order Received ;  By:	Date:	

## **WORK ORDER**

Work Order No.: 05-2021 Date: May 6, 2021 PR No. : 2021-03-0092

MUSTACHIO CORPORATE MEDIA Room 3B-I Edificio Enriqueta Bldg., 422 N.S. Amoranto St.

Quezon City

CP No.: 0917-5401820

ltem No.	Qty.	Unit	Description of Work	Unit Price	TOTAL
-			Production of script and story board for all videos, in coordination with DOST-STII.	es in a loved he y gelt tultu yest	i entited I
		Ball of	Provision for video support materials, in consultation with DOST-STII.		e tre- lected
	=1 - 11	alt ac	Inclusion of licensed stock footage and audio, and submission of proof of license to client.		-     1
		14.5	Subtitling service (open caption and closed caption)		* 1s
			Delivery Term: Within 60 Calendar Days from receipt of NOA		
			Payment Term: One time payment after receipt of Acceptance Report from BAC-TWG		
					Php394,784.
					THREE HUNDRE
					THOUSAND SEV
			1		EIGHTY-FOUR PESOS ONLY
			page 3 of 3		

In case of failure to make the full delivery within the time specified above,a penalty of one tenth (1/10) of one percent for every day of delay shall be imposed.

Funds Available 02-101-2011 05-024 Fund # 394, 784 Function/Project Starbooks	Recommending Approval:		
	ALAN C. TAULE IRAD Chief		
MA. AURORA FE L. DAYANGCO Accountant III	APPROVED:  RICHARD P. BURGOS		
Work Order Received : By:  NOTE: SEE TERMS AND CONDITIONS AT THE BACK.	Director		